
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 10/19/2004

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 6119-16-001
Project RMC - 611916001
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County ZAVALA
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
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Project Number: RMC - 611916001   
 
County: Zavala Control: 6119-16-001   
 
Highway:  FM 65 
                   
GENERAL NOTES: 
 
-----------------------------------------Compaction Requirements-------------------------------------------- 
 
Item  Material      Density 
275  Cement Treat Exist Matl   95% Minimum 
 
----------------------------------------------Basis of Estimate-------------------------------------------------- 
 
Item   Description    Rate  Area  Quant-Unit 
275  Cement-Exist Matl  15 lbs/sy 32,064 sy 240 tons 
 
------------------------------------------Surface Treatment Data---------------------------------------------- 
 
Description  1st Course 
Area   32,064 sy 
asph—type  RC-250 
asph—rate(gal/sy) 0.20/1 = 6,415 gals 
aggr—gr  PE Gr 5 
aggr—rate(cy/sy) 1/120 = 270 cy 
 
Description   2nd Course 
Area   32,064 sy 
asph—type  AC-20-5TR 
asph—rate(gal/sy) 0.45/1 = 14,429 gals 
aggr—gr  PE Gr 3 
aggr—rate(cy/sy) 1/90 = 360 cy 
 
Description  3rd Course 
Area   32,928 sy 
asph—type  AC-20-5TR  
asph—rate(gal/sy) 0.30/1 = 9,880 gals 
aggr—gr  PE Gr 4 
aggr—rate(cy/sy) 1/100 = 335 cy 
 
 
This contract is for the rehabilitation of a roadway and becomes effective upon the issuance of a 
Work Order by the Engineer and extends through a period of twenty (20) working days. 
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Project Number: RMC - 611916001   
 
County: Zavala Control: 6119-16-001   
 
Highway:  FM 65 
                   
Plans are required.  Refer any questions to: 
 
Texas Department of Transportation 
Nelda Martinez, Contract Specialist 
1817 Bob Bullock Loop 
Laredo, Texas 78043 
(956) 712-7475 
 
Arrange a Pre-Work Meeting between representatives of the State and the Contractor prior to 
beginning work.  Outline the proposed work and submit plans for performing the work while 
providing safe passage of traffic at all times.  Access is available to the TxDOT maintenance 
yard during normal working hours only. 
 
Repair any damages incurred to existing fences, signs, sign posts, curbs, or any other 
appurtenances caused by equipment or personnel to its original condition or as directed by the 
Engineer. 
 
Maintain the right of way free of trash, construction debris and surplus materials as shown in the 
plans and/or as determined/approved by the Engineer. 
 
Perform work expeditiously during daylight hours. 
 
Conform with the “Texas MUTCD” for sign types which details are not shown in the plans. 
 
Wash all sign assemblies within the project with a biodegradable cleaning solution acceptable to 
the sheeting and screen ink manufacturers to remove all dirt, grease, oil smears, streaks, finger 
marks and other foreign materials.  Do this type of work after all roadway work has been 
completed.  Consider this Item subsidiary to the various bid items and do not pay for it directly. 
 
Remove all existing raised pavement markings as the work progresses as approved by the 
Engineer.  The work will not be paid for separately, but will be subsidiary to the various bid 
items.  Materials removed become the property of the Contractor for proper disposal. 
 
Maintain the roadway surface and work zone striping within the project limit while the traffic 
control plan is in effect. 
 
Survey the existing vertical and horizontal alignment in order to re-establish the existing 
roadway geometrics.  Provide this information to the area engineer for verification before 
construction begins. 
 
Limit the work to 2 miles sections. 
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Project Number: RMC - 611916001   
 
County: Zavala Control: 6119-16-001   
 
Highway:  FM 65 
                   
LIMITS: 
 
Limit the work to 2 miles sections. 
 
SUPERVISION: 
 
Report each day, prior to the beginning of work, to the Roadway Maintenance Supervisor 
(RMS).  Discuss times, places, Contractor inspections, etc. prior to each day, or as directed by 
the Engineer. 
 
For this project, the area engineer in charge is: 
 
Zavala County 
Gregory C. Howard, P. E. 
2001 N. 1st St. 
Carrizo Springs, Texas 78834 
(830) 876-1000 
------------------------------------------Soil Stabilization Practices------------------------------------------ 
 
Temporary (Temp): 
     ______ Temp. Seeding    __X __ Preserv. of Natural Resources 
     ______ Mulching (Hay or Straw)   ______ Flex. Channel Liner 
     ______ Buffer Zones    ______ Other 
 
Permanent (Perm): 
     ______ Seeding     ______ Retention Blanket 
     ______ Block Sod     ______ Channel Liner 
     __X___ Other 
 

Structural Practices 
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Project Number: RMC - 611916001   
 
County: Zavala Control: 6119-16-001   
 
Highway:  FM 65 
                   

Temp Perm
X

X

Rock Berms
Hay Bales

Storm Drains
Channel Liners
Pipe Slope Drains
Mulch/Compost Filter Berm (SS No. 1034)

Diversion, Interceptor or Perimeter Dikes
Diversion, Interceptor or Perimeter Swales
Stone Structures
Storm Inlet Sediment Trap

Silt Fence

Other
Velocity Control Devices
Curb and Gutter
Sediment Basins
Sediment Traps
Timber Matting at Construction Exit
Rock Bedding at Construction Exit
Paved Flumes

 
 
The above indicated practices are proposed to control pollutants in storm water discharges.  
These practices are based on information contained in TxDOT Storm Water Management 
Guidelines.  The schedule of implementation of these practices will be based on intended 
sequence of major soil disturbing activities.  Stabilize disturbed areas on which activity has 
ceased (temporarily or permanently) within 14 days unless activities are scheduled to resume 
within 21 days. 
 
ITEM 2 INSTRUCTIONS TO BIDDERS: 
 
The bidder’s attention is directed to the first paragraph of Article 2.5 of the Standard 
Specifications.  In view of the complex nature of the work, the need for close coordination with 
various utilities, traffic control considerations, and other factors influence the prosecution of the 
work. 
 
ITEM 5 CONTROL OF THE WORK: 
 
Reference all existing striping and pavement markings in a manner which allows markings to be 
re-established.  Follow these guidelines unless otherwise noted in the plans. 
 
ITEM 7 LEGAL RELATIONS AND RESPONSIBILITIES: 
 
Upon satisfactory completion of all work provided for in the contract for any individual project, 
partial acceptance will be made in writing and will in no way void or alter any terms of the 
contract.  Submit the necessary permits to the Engineer in order to commence the work.  It 
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Project Number: RMC - 611916001   
 
County: Zavala Control: 6119-16-001   
 
Highway:  FM 65 
                   
includes sites inside and outside the right of way, as well as any sites added after construction 
has started. 
 
ITEM 275 CEMENT TREATMENT (ROAD-MIXED): 

 
                        Load the cement stabilized layer with a minimum of five (5) vibratory Roller passes after a time 

span between 48 & 72 hours after stabilization.  This work will not be paid for separately but 
will be considered subsidiary to this bid item. 

                         
                        Use a pulverizing machine to cut and process the material to the plan depth.  Design the machine 

to visibly indicate at all times that the machine is cutting to the proper depth. 
                          
                        Allow scarifying of the existing roadway ahead of the mixer in an effort to maximize production 

rate and mixing. 
 
ITEM 302 AGGREGATES FOR SURFACE TREATMENTS: 
 
Use a minimum Class of B for the coarse aggregates of the surfaces of the travel lanes, as 
published in the aggregate quality monitoring program rated source quality catalogue. 
 
Previously tested aggregates delivered to the project, which are found to contain excessive 
quantities of dust (more than 0.5 percent passing the no. 40 sieve) during precoating, stockpiling 
or hauling operations, can be rejected by the Engineer.  Use test method TEX-200-F, Part I for 
testing. 
  
Use aggregate Type PE as the precoated aggregate consisting of crushed slag, crushed stone or 
natural limestone rock asphalt. 
 
ITEM 316 SURFACE TREATMENTS: 
 
Asphalt and aggregate rates are for estimation purposes only and may be adjusted by the 
Engineer depending on the material used.  Keep aggregate rate to a minimum as directed by the 
Engineer.  Allow a minimum 24 hour curing period in the event emulsions are used before 
placing any subsequent asphalt courses.   
  
Take precautionary measures to avoid drifting of asphalt on to traffic and adjacent properties 
when using latex asphalt. 
  
Set a string line for all surface treatment operations unless otherwise approved by the Engineer.   
 
The Engineer will approve the location of aggregate stockpiles.  Place the aggregate at a location 
where it will be free of excess surface moisture, as determined by the Engineer, before 
application.  
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Project Number: RMC - 611916001   
 
County: Zavala Control: 6119-16-001   
 
Highway:  FM 65 
                   
Flux oil or emulsions may be used for precoating LRA and LRA-trap rock blends.  Dry the 
precoated aggregate to the satisfaction of the Engineer when emulsions are used as the precoat 
material.  It will be the responsibility of the Contractor/Producer to provide adequate drying and 
a minimum 30 day curing period before delivery of the aggregates. The Engineer reserves the 
right to reject any precoated aggregate which is improperly coated or otherwise unsatisfactory 
for use. 
  
If the aggregates to be precoated are found to have stripping characteristics, the Engineer may 
require the addition of an anti-stripping agent.  Meet the requirements of Item 264 and add it to 
the aggregate at the rate of 1% hydrated lime by mass of aggregate when choosing to use lime as 
an anti-stripping agent.  Add the lime to the aggregate in slurry form at the cold feed.  Consider 
the cost of the lime to be subsidiary to this item.  Add lime slurry at the stockpile but not more 
than 24 hours in advance of use when approved by the Engineer. 
  
Ensure that the asphalt used for precoating the aggregate at the plant and the asphalt used for the 
surface treatment at the project site will not result in a reaction that may adversely affect the 
bonding of the aggregate and asphalt during the surface treatment operation. 
  
Addition of baghouse fines will not be permitted in the production of precoated material. 
  
Precoated aggregate that do not maintain flow qualities and can not be satisfactorily spread by 
approved mechanical spreading devices are not acceptable. 
  
Stockpiles of aggregate precoated with AC may generate excessive heat build-up resulting in 
damage to the asphalt and/or aggregates if adequate cooling has not been initially provided. 
Stockpiles showing evidence of excessive heat build-up can be rejected by the Engineer. 
  
Execute all rolling in accordance with Item 210 (medium, Pneumatic tire) at the approximate rate 
of 1 hr/3000 SY or as directed by the Engineer.  The light pneumatic roller will be acceptable at 
the approximate rate of 1 hr/2000 SY.  Tire pressure and ballast of all pneumatic rollers will be 
of continuing interest by the Engineer, and will be in accordance with Item 210. 
 
ITEM 500 MOBILIZATION: 
 
"Materials on Hand" payments will not be considered in determining percentages used to 
compute payment for this Item. 
 
ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING: 
 

 Use opposing lane dividers and vertical panels to channelize traffic when existing pavement 
marking have been obliterated. 
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Project Number: RMC - 611916001   
 
County: Zavala Control: 6119-16-001   
 
Highway:  FM 65 
                   

                        State Standard Sheet(s) “Traffic Control Plan (TCP)”requires that certain signs are to remain in 
place until the standard pavement markings are placed.  Place the standard markings no later than 
14 days after surface treatment operations are completed. 
  
Refer to the traffic control plan for this project as shown in the plans, as detailed on the 
“Barricade and Construction Standard” sheets and as provided for in the current “Texas 
MUTCD”. 
 

 Shadow vehicles with Truck Mounted Attenuators will be required on moving operations only. 
 

Provide truck-mounted attenuators (TMA) in accordance with the State Standard Sheet(s) for 
“Traffic Control Plan”, “Barricades and Construction”, and “Texas MUTCD” when a shadow 
vehicle is used. 
 
Provide a letter certifying that all TMA’s used on this project that were purchased on or after 
October 1, 1998 have been found to be crashworthy using the criteria outlined in the national 
cooperative highway research program (NCHRP) report 350 to the Engineer.  If the TMA was 
purchased prior to October 1, 1998, provide a letter certifying crashworthiness using the criteria 
outlined in either NCHRP reports 230 or 350 to the Engineer. 
 
Place eight inches of both red and white stripes in an inverted "V" design on the back of all 
TMA’s.  Conform sheeting with Departmental Material Specification D-9-8300, Type C. 
  
Assure that previously used TMA’s meet the NCHRP 230 requirements and all new Truck 
Mounted Attenuators meet NCHRP 350 requirements. 
  
The time frame for the Contractor to provide properly maintained traffic control devices before 
they are considered to be in non-compliance with this Item, is 48 hours regardless of the days of 
the week involved after notification is done in writing by the Engineer.  If the Contractor doesn't 
take the necessary steps approved by the Engineer to eliminate the non-compliance conditions 
within the 48 hours established above, payment for this Item for the month(s) in non-compliance 
can be withheld as covered in Section 502.4(B). 
  
Furnish all traffic control and comply with the current Texas MUTCD, Traffic Control Plan 
(TCP) and Barricades and Construction Standards (BC), Pavement Marker Standards (PM), and 
Work Zone Standard (WZ).  Conduct construction methods so as to provide the least possible 
interference to traffic and to permit the continuous movement of traffic in all allowable 
directions at all times.  Clean up and remove from the work area all loose material resulting from 
contract operations at the end of each work day. 
 
ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS: 
 
Use temporary sediment control fences as the SW3P for this project as directed by the Engineer. 
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Project Number: RMC - 611916001   
 
County: Zavala Control: 6119-16-001   
 
Highway:  FM 65 
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ITEM 510 ONE-WAY TRAFFIC CONTROL: 
 
For undivided roadway locations as directed by the Engineer, a pilot car and radio equipped 
flagman is required. 
 
ITEM 662 WORK ZONE PAVEMENT MARKINGS: 
 
Use temporary flexible-reflective roadway marker tabs (Tabs).  Place tabs according to the 
Standard Plan Sheet WZ(STPM)-03 or as directed by the Engineer.  Mark no passing zones with 
two (2) parallel tabs.  Place all tabs to form straight lines and to line up with existing markings 
and remove after final striping has been completed. 
 
ITEM 666 REFLECTORIZED PAVEMENT MARKINGS: 
 
Apply all markings in accordance with the plans, Texas MUTCD and as directed/approved by 
the Engineer after the surface has cured for two (2) days, been cleaned and prepared according to 
the specifications and as directed/approved by the Engineer.  Apply thermoplastic markings 
directly over existing painted pavement markings only where applicable. 
  

        Apply 0.120 inches (120 mils) of minimum thickness of Type I markings, as measured on a flat 
plate by micrometer or similar device for all stop bars, crosswalks, legends and symbols. 
Apply 0.09 inches (90 mils) of thickness for all other lines (lane, edge, no passing, etc.).  These 
thicknesses are required for the full width and length of the line being placed. 
 
Place the Type II markings a minimum of 14 calendar days in advance of the Type I markings if 
Type II markings are used as the sealer for the Type I markings.   
 
ITEM 672 RAISED PAVEMENT MARKERS: 
 
Replace any adhesive if it is burned due to overheating.  Pack the adhesive in cardboard 
containers weighing less than 100 pounds.   
 
Mount adhesive dispensing equipment into truck or trailer.  Place all adhesive material directly 
for the heated dispenser to the pavement.  Portable or non-heated containers will be allowed for 
the placement of the adhesive material. 
 
Extend the adhesive not less than ½” but not more that 1-1/2” beyond the perimeter of the 
marker. 
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